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C.  DESIGN-BUILD TEAM: 
 

1. Design-Build Firm (See Item #7 for Experience): 
Axis Reclamation & Construction Corp. 
2730 N. Parkland Blvd., Suite #2 
Ogden, UT 84404 
Phone:  (801) 644-2092 

 
2. Axis’ Team: 

 Project Executive:  M. Blake Knight – VP/COO (801) 644-2092 
     blakek@axems.com 

Blake will oversee all aspects of the project including 
design, scheduling and project closeout. 

 
Project Manager:  Jacoby Knight – Construction Manager (801) 645-8050 

     jacobyk@axems.com 
Jacoby will manage the project from conception to 
completion that will include close interaction with owner’s 
representative and site superintendent.  He will assist in 
the project estimating process and be responsible for 
maintaining the overall project budget. 

  
Project Superintendent: Dave Raulston – General Superintendent (562) 666-5537 

     Davidraulston2@gmail.com 
Dave will supervise all aspects of the site work that 
includes but not limited to safety and construction trades 
required for the project.  He will work to meet the 
schedule and, in most cases improve the schedule.  Dave is 
always prepared to do whatever it takes to improve on 
safety, performance and schedule.   

 
Resumes: Attached 

 
3. Architect (See Attached for Experience): 

Gary Hunt Architects 
4605 Harrison Blvd, Suite #310 
Ogden, UT 84403 
Phone:  (801) 725-1922 
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4. Structural Engineer (See Attached for Experience): 
Mountain View Engineering, Inc. 
345 North Main Street, Suite A 
Brigham City, UT 84302 
Phone:  (435)  
Civil Engineer:  

 Not Required 
 

5. Mechanical Engineer (See Attachment for Experience): 
 Cunning & Associates 
 4685 W. 11600 N. 
 Tremonton, UT 84337 
 Phone:  (801) 726-5047 
 

6. Electrical Engineer (See Attachment for Experience): 
Beazer Engineering 
525 E 3700 S 
Logan, UT 84321 
(435) 753-1250 

 
7. Axis Reclamation & Construction Corp. – Qualifications & Experience: 
a. Arnold Machinery Company 

2975 W 2100 S 
WVC, UT 84119 
Dan Bletzacker – (801) 889-9025 
Projects: 

➢ 2nd Level Mining Division Office Addition – Completed December 2017  
Total Contract: $145,903 (no changes) 

➢ Pleasant View Branch Office & Shop – Completed August 2018  
Total Contract: $1,059,000 (Changes - $62,341) 

➢ WVC HQ Parking Lot Expansion – Completed May 2019 
Total Contract: $65,572 (Changes - $9,471) 

➢ WVC Yard Concrete Slab Replacement – Completed May 2019 
Total Contract: $154,466 

➢ WVC HQ Office IR – Completed August 2019 
Total Contract: $53,545 (Changes - $5,869) 

➢ WVC Material Handling Office IR – Completed July 2019 
Total Contract: $152,724 (Changes:  $24,691) 
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a. Arnold Machinery (Continued…) 
➢ WVC HQ Conference Room IR – Completed March 2020 

Total Contract: $16,500 
➢ WVC HQ Shop Quake Damage Repairs – Completed April 2020 

Total Contract: $9,598 
➢ Pleasant View 50’x75’ Storage & Parking – February 2022 

Total Contract: $368,662 (Changes: $19,348) 
➢ WVC Construction Up Time Center – Completed March 2022 

Total Contract: $110,590 (Changes: $17,262) 
 
b. Premier Truck Group 

2240 S 5370 W 
WVC, UT 84120 
Dave Smalley – Director of Facilities – Western Region 
Projects: 

➢ Quake Damage Repairs – Completed April 2020 
Total Contract: $19,170 

➢ Design-Build Idaho Falls Glazed Conference Room – Completed Oct 2022 
Total Contract: $37,500 

➢ Design-Build Collision Center Office IR WVC – Completed February 2022 
Total Contract: $833,262 (Changes:  $62,871) 

➢ Design-Build Paint Shop Breakroom & RR’s IR – Completed March 2022 
Total Contract: $91,500 (Changes:  $39,928) 

➢ Design-Build Parts Showroom/Office/RR’s IR – In Process May 2022Total 
Contract: $413,762 (Changes:  $82,036) 

➢ Design-Build Fleet Services Offices IR – Completed February 2022 
Total Contract: $74,923 (Changes:  $9,396) 

➢ Design-Build Service Office IR – In Process 
Total Budget:  $267,086 

 
c. Design-Build Allen Residence Farr West, UT 

Blaine Allen – (801) 497-1068  In Process 
Total Budget:  $777,765 
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d. Cerrowire 
1160 W 2150 N 
Ogden, UT 84404 
Bill Foster – Plant Maintenance Manager (435) 553-5245 
➢ Design-Build 201 Rod Mill Equipment Foundations – Completed Dec 2021 

  Total Contract: $188,730 (Changes: $16,687) 
➢ Design-Build Front Office IR Phases 1 & 2 – Completed January 2022 

   Total Contract: $157,941 (Changes: $16,264) 
 
Additional Client’s: 

1. Approved Contractor – Weber State University – Ogden, UT 
2. Preferred Contractor – EMCOR – Maintenance Contractor for The Church of Jesus 

Christ of Latter-Day Saints – (13) Projects in process 
3. Apple Mountain LLC – Applebee’s – Mike Rose (602) 524-3172 
4. Tricked Out Accessories – Retail Store Builds – Design-Build 

Kyle Ayrton – VP Operations (801) 695-8080 
 
References: 

Dan Bletzacker – Arnold Machinery Co. (801) 889-9025 
Kyle Ayrton – Tricked Out Accessories (801) 695-8080 
Bill Foster – Cerrowire – (435) 553-5245 
Blaine Allen – Home Owner – (801) 497-1068 
Richard Badger – Weber State University – (801) 626-6021 
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