
CODE DESCRIPTION OF WORK UNITS QUANTITY UNIT COST LABOR MATERIAL EQUIPMENT SUBCONTRACT BUILDING

1000 GENERAL CONDITIONS

01-385 Insurance- All Risk (.55%) ls 0.55% $133,000.00 0 0 0 732 $732

01-390 Permit & Fees (by owner) ls 0.00% $0.00 0 0 0 0 $0

01-250 Design Fee ls 1 $11,778.00 0 0 0 11,778 $11,778

01-101 Project Management hr 72 $65.00 4,680 0 0 0 $4,680

01-104 Superintendent wk 9 $1,600.00 14,400 0 0 0 $14,400

01-410 Special Inspections (by owner) ls 1 $0.00 0 0 0 0 $0

01-258 Survey/Layout ls 1 $800.00 0 0 0 800 $800

01-511 Temp Phone (Cell, Internet) mo 2 $85.00 0 0 170 0 $170

01-521 Temp. Sanitary Facility mo 2 $175.00 0 0 0 350 $350

01-531 Safety - Jobsite mo 1 $150.00 0 0 0 150 $150

01-578 Dump Fees ls 1 $250.00 0 0 0 250 $250

01-602 Pickup Truck wk 9 $125.00 0 0 1,125 0 $1,125

01-618 Expendable Tools ls 1 $100.00 0 0 100 0 $100

01-619 Consumable Supplies ls 1 $100.00 0 100 0 0 $100

01-620 Fuel ,Oil, Grease/Maintenance wk 9 $300.00 0 2,700 0 0 $2,700

01-731 Operating Manuals ls 1 $200.00 200 0 0 200 $400

01-732 As Built Drawings ls 1 $200.00 0 200 0 0 $200

01-710 Final Clean Up ls 1 $285.00 0 0 0 285 $285

19,280 3,000 1,395 14,785 38,460

2000 02 SITEWORK

02-070 Demolition ls 1 $0.00 2,080 0 375 0 $2,455

02-071 Saw Cut Concrete ls 1 $0.00 520 0 175 0 $695

02-200 Building Excavation/Haul Out ls 1 $10,975.00 0 0 0 10,975 $10,975
02-900 Landscaping & Irrigation ls 1 $2,200.00 0 0 0 2,200 $2,200

$48,000 $63,000 $0 $124,175 $16,325

3000 03 CONCRETE

03-200 Reinforcing Steel lb 1,500 $1.30 0 0 0 1,950 $1,950

03-300 Ready Mix Concrete cy 15 $275.00 0 1,770 0 4,125 $5,895

03-300 Concrete Labor ea 15 $400.00 0 500 0 6,000 $6,500

$0 $2,270 $0 $12,075 $14,345

4000 05 MASONRY

04-100 CMU - Rebar lb 300 $1.30 0 0 0 390 $390

04-200 Concrete Masonry Units ls 1 $9,257.00 0 0 0 9,257 $9,257

$0 $0 $0 $9,257 $9,647

7000 07 THERMAL PROTECTION
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07-100 Foundation Insulation ls 1 $0.00 260 310 0 0 $570

07-210 Ceiling Insulation sf 400 $2.94 0 0 0 1,176 $1,176

07-600 Metal Flashings & Roof Repair ls 1 $1,140.00 520 760 110 1,140 $2,530

07-900 Joint Sealants ls 1 $700.00 0 0 0 700 $700

$780 $1,070 $110 $3,016 $4,976

8000 08 DOORS & WINDOWS

08-800 Storefront ea 1 $42,790.00 0 0 0 42,790 $42,790

$0 $0 $0 $42,790 $42,790

9000 09 FINISHES

09-200 Metal Studs & Drywall ls 1 $17,067.00 0 0 0 17,067 $17,067

09-510 Acoustical Ceiling Tile ls 1 $0.00 0 0 0 0 $0

09-651 Vinyl Base ls 1 $0.00 0 0 0 0 $0

09-680 Carpet ls 1 $2,847.00 0 0 0 2,847 $2,847

09-900 Painting ls 1 $1,940.00 0 0 0 1,940 $1,940

$0 $0 $0 $21,854 $21,854

15000 15 MECHANICAL

15-300 Fire Suppression ls 1 $1,600.00 0 0 0 1,600 $1,600

15-500 HVAC ls 1 $6,800.00 0 0 0 6,800 $6,800

$0 $0 $0 $8,400 $8,400

16000 16 ELECTRICAL

16-100 Electrical ls 1 $5,600.00 0 0 0 5,600 $5,600

$0 $0 $0 $5,600 $5,600

Subtotal $69,360 $69,340 $1,780 $242,147 $162,397

Included Utah State Sales Tax (included) $0

SUBTOTAL $162,397

8.00% Contractor Fee $14,121

BUDGET GRAND TOTAL: $176,518
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