BUDGET SUMMARY

4 ¥V VENTURE ACADEMY - 2-OFFICE ADDTION
ARC ™ PROJECT MGR: Blake Knight
o 14-3un22
GENERAL CONTRACTOR (801) 644'2092
CODE|DESCRIPTION OF WORK UNITS JQUANTITY|] UNIT COST LABOR MATERIAL | EQUIPMENT] SUBCONTRACT BUILDING
1000 GENERAL CONDITIONS
01-385|Insurance- All Risk (.55%) Is 0.55% $133,000.00 0 0 0 732 $732
01-390|Permit & Fees (by owner) Is 0.00% $0.00 0 0 0 0 $0
01-250|Design Fee Is 1 $11,778.00 0 0 0 11,778 $11,778
01-101|Project Management hr 72 $65.00 4,680 0 0 0 $4,680
01-104|Superintendent wk 9 $1,600.00 14,400 0 0 0 $14,400
01-410]Special Inspections (by owner) |Is 1 $0.00 0 0 0 0 $0
01-258|Survey/Layout Is 1 $800.00 0 0 0 800 $800
01-511|Temp Phone (Cell, Internet) mo 2 $85.00 0 0 170 0 $170
01-521|Temp. Sanitary Facility mo 2 $175.00 0 0 0 350 $350
01-531|Safety - Jobsite mo 1 $150.00 0 0 0 150 $150
01-578|Dump Fees Is 1 $250.00 0 0 0 250 $250
01-602|Pickup Truck wk 9 $125.00 0 0 1,125 0 $1,125
01-618|Expendable Tools Is 1 $100.00 0 0 100 0 $100
01-619]Consumable Supplies Is 1 $100.00 0 100 0 0 $100
01-620]Fuel ,Qil, Grease/Maintenance Jwk 9 $300.00 0 2,700 0 0 $2,700
01-731|Operating Manuals Is 1 $200.00 200 0 0 200 $400
01-732]As Built Drawings Is 1 $200.00 0 200 0 0 $200
01-710]Final Clean Up Is 1 $285.00 0 0 0 285 $285
GENERAL CONDITIONS TOTAL 19,280 3,000 1,395 14,785 38,460
02-070]Demolition Is 1 $0.00 2,080 0 375 0 $2,455
02-071]Saw Cut Concrete Is 1 $0.00 520 0 175 0 $695
02-200]Building Excavation/Haul Out }Is 1 $10,975.00 0 0 0 10,975 $10,975
02-900]Landscaping & Irrigation Is 1 $2,200.00 0 0 0 2,200 $2,200
SITEWORK TOTAL $48,000 $63,000 $0 $124,175 $16,325
3000 03 CONCRETE
03-200]Reinforcing Steel Ib 1,500 $1.30 0 0 0 1,950 $1,950
03-300]Ready Mix Concrete cy 15 $275.00 0 1,770 0 4,125 $5,895
03-300fConcrete Labor ea 15 $400.00 0 500 0 6,000 $6,500
CONCRETE TOTAL $0 $2,270 $0 $12,075 $14,345
4000 05 MASONRY
04-100]CMU - Rebar b 300 $1.30 0 0 0 390 $390
04-200]Concrete Masonry Units Is 1 $9,257.00 0 0 0 9,257 $9,257
METALS TOTAL $0 $0 $0 $9,257 $9,647

7000 07 THERMAL PROTECTION

Page 1 of 2



07-100|Foundation Insulation Is 1 $0.00 260 310 0 $570
07-210|Ceiling Insulation sf 400 $2.94 0 0 0 $1,176
07-600]Metal Flashings & Roof Repair }Is 1 $1,140.00 520 760 110 $2,530
07-900]Joint Sealants Is 1 $700.00 0 0 0 $700
THERMAL PROTECTION TOTAL $780 $1,070 $110 $4,976

8000 08 DOORS & WINDOWS
08-800]Storefront ea 1 $42,790.00 0 0 $42,790

DOORS & WINDOWS TOTAL

9000 09 FINISHES

09-200|Metal Studs & Drywall 1 $17,067.00
09-510{Acoustical Ceiling Tile Is 1 $0.00
09-651|Vinyl Base 1 $0.00
09-680|Carpet 1 $2,847.00
09-900|Painting 1 $1,940.00

$0

$42,790

$17,067
$0

$0
$2,847
$1,940

FINISHES TOTAL

15000 15 MECHANICAL
15-300]Fire Suppression 1 $1,600.00
15-500|HVAC Is 1 $6,800.00

$21,854

$1,600
$6,800

MECHANICAL TOTAL

16000 16 ELECTRICAL

$8,400

16-100|Electrical Is 1 $5,600.00 0 0 0 5,600 $5,600
ELECTRICAL TOTAL $0 $0 $0 $5,600 $5,600
Subtotal $69,360 $69,340 $1,780 $242,147 $162,397
Included Utah State Sales Tax (included) $0
SUBTOTAL $162,397
8.00% Contractor Fee $14,121
BUDGET GRAND TOTAL: $176,518
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